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Request for Proposals for Asbestos Abatement  
at  

Former Hardin Hills Health Center Property  
1211 West Lima Street, Kenton, Ohio 43326 

 
I. PROJECT INTRODUCTION 

 
The Hardin County Board of Commissioners was awarded an Ohio Department of 
Development (ODOD) Brownfield Remediation Program Grant to abate Asbestos-
Containing Materials (ACM) at the Former Hardin Hills Heath Center. T&M 
Associates (T&M), an environmental consulting/engineering company, was selected 
by the Hardin County Commissioners to implement the ODOD grant. 
 

T&M is issuing this Request for Proposal (RFP) to select a Contractor to perform the 
necessary ACM abatement activities under the ODOD grant as described in Section 
III of this RFP. 
 
 
II. PROPERTY STRUCTURES DESCRIPTION 
 
The Hardin County Auditor’s website has the following information for the Property: 
 

Property Address Parcel # Property Size 
(Acres) 

Building Size 
(Square Feet) 

 1211 West Lima Street, 
Kenton, Ohio 43326 

36-810013.0000 and 
36-80025.0000 159.56 ~60,000 

 
Property maps and photographs are provided in Attachment A.   
 
 
III. SCOPE OF SERVICES 
 
 Hina Environmental Solutions, Inc. (Hina) surveyed the property and identified 

ACM in their report dated February 25, 2025 (Attachment B). 
 

 Abatement of the ACM identified in Hina’s report shall be in accordance with 
industry standards as well as all Federal, State, and local regulations. 
 

 Contractor will be responsible for securing all permits required to execute the 
scope of services detailed in this RFP. 

 
 Upon completion, Contractor will provide a Closure Report to T&M documenting 

the abatement activities completed, the disposition of the waste materials 
removed (including waste haul receipts and manifests) and a Letter of 
Completion stating that all ACM identified in the Hina survey has been removed 
and properly disposed. 
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IV. PREVAILING WAGE 
 
Prevailing wage is a requirement of this project.  
 
V. CONTRACT AND INSURANCE REQUIREMENTS 

 
The selected Contractor will be required to execute T&M’s Subcontractor Agreement for 
Professional Services; a copy of this is provided as Attachment C. 

 
The minimum Insurance Requirements are specified in Section 4.0 and Exhibit III of the 
T&M Subcontractor Agreement provided in Attachment B. 
 

VI. SCHEDULE 
 
The scope of services detailed in this RFP are required to be completed by the selected 
Contractor within one hundred twenty (120) days of execution of the Agreement for 
Professional Services with T&M. 
 

VII. CONTENT AND FORMAT OF PROPOSALS 
 
Contractors interested in this project shall submit two (2) sealed bid proposal 
packages. Sealed bids must be submitted in person or by mail to the Hardin 
County Board of Commissioners Office. Sealed bids will be opened immediately 
after the deadline. The proposal package shall include, but is not limited to, the 
following: 

 
1. Provide a bid for the requested services on the attached Bid Sheet in Attachment 

D.  Any suggested additional services may be listed separately with reasons for 
suggestion clearly stated. 
 

2. Provide a written statement outlining the proposed schedule, including an 
estimated completion date. 
 

3. Please list at least three (3) clients, including name and addresses, for which your 
company has completed similar work in the last two years. 
 

4. Include a brief background information on your company, including the closest 
office location to this project site. 
 

5. Provide license numbers or copies of registration certificates, as appropriate, for 
the services requested in this RFP. 
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VIII. PERFORMANCE AND PAYMENT BOND  
 

The successful proposer will be required to furnish T&M with a Performance Bond 
equal to 100% of the successful bid, and a Payment Bond equal to 100% of the 
successful bid, prior to execution of the Contract. All bonds are to be secured from a 
surety that meets all of the State of Ohio bonding requirements. Bonds can be in Ohio 
Revised Code (ORC) format.  

 
IX. MANDATORY PRE-BID MEETING 

 
A mandatory pre-bid meeting will be held at the site on Tuesday, September 15, 2026, 
at 10:00 a.m.  The meeting will be followed by a site walkthrough of the Property to 
allow for questions by the Contractors.  
 
Attendees should come prepared with flashlights and steel-toed boots for the site 
walkthrough. 
 
Responses to questions will be emailed to all participants who sign-in and provide 
their email address at the pre-bid meeting. 

 
X. PROPOSAL DUE DATE 

 
Sealed bids (2 copies) must be submitted no later than Tuesday September 29, 
2026, by 11:00 a.m. Bids will be opened immediately thereafter.  Bids can be 
submitted by mail or in person to the Hardin County Board of Commissioner’s Office 
located at the Hardin County Courthouse, One Courthouse Sq., Suite 100 Kenton, 
Ohio 43326.   
                                                                
Sealed bids subject line should read: “Hardin Hills Health Center Asbestos Abatement 
Project”. 
 
Questions may be directed by email to Donald Pinto at dpinto@tandmassociates.com. 
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A large tank on the first 
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Description: 
 
A hallway on the second 
floor (ground level) of the 
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Center. 
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A room on the second 
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Date: 
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Description: 
 
A maintenance room with 
piping and tile floor on the 
second floor (ground level) 
of the Former Hardin Hills 
Health Center. 
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27 
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Description: 
 
An empty room on the 
third floor (admin suite) of 
the Former Hardin Hills 
Health Center. 
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Date: 
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Direction Photo Taken: 
 
East 

Description: 
 
The roof of the Former 
Hardin Hills Health Center. 
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Description: 
 
Exterior AC unit to the 
southwest of the main 
building. 
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Attachment B 
 

 
Hina Environmental Solutions, Inc. ACM Survey  

 
 

  



 

 

ASBESTOS MATERIAL SURVEY 

AT 

Hardin Hills Health Center 

1211 Lima Street 

Kenton, Ohio 43326 
 

 
 

CONDUCTED FOR: 

T & M Associates 

4675 Lakehurst Court, Suite 250 

Dublin, Ohio 43016 
 

Date: February 25, 2025   
Job Number: HES25-2030 

 

A copy of this report must be maintained on site during asbestos abatement as per revised 
OAC 3701-34-04 © (2) Effective November 13, 2014

 



 

Date: February 25, 2025  
 

Asbestos Survey To: T & M Associates 
    4675 Lakehurst Court, Suite 250 
    Dublin, Ohio 43016 
Contact Person: Donald Pinto 
Phone: 614-408-9240 E-Mail: dpinto@tandmassociates.com 
 

Asbestos Survey of:  Hardin Hills Health Center 
    1211 Lima Street 
    Kenton, Ohio 43326 
 

INTRODUCTION 
 

We appreciate your consideration of Hina Environmental Solutions and are looking forward to 

working with you. We are committed to the highest ethics and integrity. We exist to serve our 
customers and to earn their trust, confidence and repeat business. 

 

SCOPE OF WORK 
 

As authorized by Donald Pinto, on February 20, 2025, Brian Walker, Scott Thomas and Shane 

Holstein with Hina Environmental Solutions performed an asbestos survey of the building located at 

1211 Lima Street in Kenton, Ohio. The purpose of this survey is to sample all suspicious friable and 
non-friable building materials for asbestos before the razed demolition. This survey is consistent 
with the requirements of 40 CFR (Code of Federal Regulations) 61, subpart M, “National Emission 
Standard for Asbestos” (NESHAP regulations) prior to a planned standard practice burn, demolition 
or renovation project. Building owners and employers must comply with 40 CFR 61 subpart M, EPA 
rules governing asbestos handling and waste disposal in building demolition and renovation. We will 
also collect bulk samples for asbestos in accordance with the regulation adopted by U.S EPA 
pursuant to Title II of the Federal Toxic Substances Control Act found in 40 CFR Part 763.86. 
 

Building Description 
 

The structure is a two story building built in 1950’s and has approximately 60,000 square feet of 
space.  The interior consists of approximately 180,000 square feet of plaster and the exterior consists 

of brick, stone, concrete and built up roofing.  
 

Bulk Sample Testing 
 

The following items were tested for asbestos: 
 

SAMPLE *HSN DESCRIPTION & LOCATION ASBESTOS % CATEGORY 

1A 1 Pipe Insulation (Brown) – 1st Floor NAD N/A 

1B 1 Pipe Insulation (Grey) – 1st Floor 15% Chrysotile RACM 

2 1 Pipe Insulation (Brown) – 1st Floor NAD N/A 

3 1 Pipe Insulation (Brown) – 1st Floor NAD N/A 

4 2 Pipe Insulation (Grey) – 1st Floor 3% Chrysotile RACM 

5 2 Pipe Insulation (Grey) – 1st Floor Positive Stop RACM 

6 2 Pipe Insulation (Grey) – 1st Floor Positive Stop RACM 

7 3 Pipe Joint Insulation – 1st Floor 50% Chrysotile RACM 

8 3 Pipe Joint Insulation – 1st Floor Positive Stop RACM 

9 3 Pipe Joint Insulation – 1st Floor Positive Stop RACM 
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10 4 Sheet Flooring (Red) – 1st Floor 25% Chrysotile Category II 

11 4 Sheet Flooring (Red) – 1st Floor Positive Stop Category II 

12 5 Sheet Flooring (White) – 1st Floor 25% Chrysotile Category II 

13 5 Sheet Flooring (White) – 1st Floor Positive Stop Category II 

14 6 Acoustical Plaster – 1st Floor 5% Chrysotile RACM 

15 6 Acoustical Plaster – 1st Floor Positive Stop RACM 

16 6 Acoustical Plaster – 1st Floor Positive Stop RACM 

17 7 Ceiling Tile – 1st Floor NAD N/A 

18 7 Ceiling Tile – 1st Floor NAD N/A 

19 6 Acoustical Plaster – 2nd Floor 5% Chrysotile RACM 

20 6 Acoustical Plaster – 2nd Floor Positive Stop RACM 

21A 8 12x12 Floor Tile (Tan) – 1st Floor 2% Chrysotile Category I 

21B 8 Mastic 4% Chrysotile Category II 

22A 8 12x12 Floor Tile (Tan) – 1st Floor Positive Stop Category I 

22B 8 Mastic Positive Stop Category II 

23 9 Sink Insulation (Purple) – 2nd Floor 2% Chrysotile Category II 

24 9 Sink Insulation (Purple) – 2nd Floor Positive Stop Category II 

25 6 Acoustical Plaster – 3rd Floor 5% Chrysotile RACM 

26 6 Acoustical Plaster – 3rd Floor Positive Stop RACM 

27A 10 9x9 Floor Tile (Brown) – 2nd Floor 2% Chrysotile Category I 

27B 10 Mastic 4% Chrysotile Category II 

28A 10 9x9 Floor Tile (Brown) – 2nd Floor Positive Stop Category I 

28B 10 Mastic Positive Stop Category II 

29A 11 Mastic (Tan) – 3rd Floor NAD N/A 

29B 11 9x9 Floor Tile (Tan) 3% Chrysotile Category I 

29C 11 Mastic (Black) NAD N/A 

30A 11 Mastic (Tan) – 3rd Floor NAD N/A 

30B 11 9x9 Floor Tile (Tan) Positive Stop Category I 

30C 11 Mastic (Black) NAD N/A 

31A 12 Plaster – 1st Floor NAD N/A 

31B 12 Skim Coat NAD N/A 

32A 12 Plaster – 1st Floor NAD N/A 

32B 12 Skim Coat NAD N/A 

33A 12 Plaster – 1st Floor NAD N/A 

33B 12 Skim Coat NAD N/A 

34A 12 Plaster – 2nd Floor NAD N/A 

34B 12 Skim Coat NAD N/A 

35A 12 Plaster – 2nd Floor NAD N/A 

35B 12 Skim Coat NAD N/A 

36A 12 Plaster – 3rd Floor NAD N/A 

36B 12 Skim Coat NAD N/A 

37A 12 Plaster – 3rd Floor NAD N/A 

37B 12 Skim Coat NAD N/A 

38 13 Sink Insulation (Black) – 3rd Floor 2% Chrysotile Category II 

39 13 Sink Insulation (Black) – 3rd Floor Positive Stop Category II 
 

*Homogeneous Sample Numbers 

1 Pipe Insulation, 2 Pipe Insulation, 3 Pipe Joint Insulation, 4 Sheet Flooring, 5 Sheet Flooring,  
6 Acoustical Plaster, 7 Ceiling Tile, 8 Floor Tile/Mastic, 9 Sink Insulation, 10 Floor Tile/Mastic, 

11 Floor Tile/Mastic, 12 Plaster/Skim Coat, 13 Sink Insulation.  
 

 



Conclusions and Recommendations 

There is approximately 10,000 linear feet of exposed asbestos-containing pipe insulation/joint 
insulation throughout the 1st floor (bottom floor). This material is regulated asbestos-containing 
material (RACM) and must be removed prior to demolition.  

There is approximately 15,000 square feet of asbestos-containing sheet flooring (red and white) on 
the 1st and 2nd floors and in the stairwells.  This material is a category II material and must be 
removed prior to demolition. 



   
 
There is approximately 15,000 square feet of asbestos-containing acoustical plaster on the 1st, 2nd 
and 3rd floors.  This material is regulated asbestos-containing material (RACM) and must be removed 
prior to demolition.  

   
 

   
 
 
 
 
 



There is approximately 60 square feet (15 sinks) of asbestos-containing sink insulation on the 2nd and 
3rd floors.  This material is category II material and must be removed prior to demolition. 

NOTE: There is asbestos-containing floor tile/mastic throughout the building. This material is a 
category I non-friable material and it may remain in place during demolition. 

Regulations Information 

According to OSHA Construction Industry Asbestos Standard contractors performing activities that 
disturb ACM, regardless of the amount involved are required to follow the Asbestos Standard 
governing workers exposed to asbestos. 

Ohio Environment Protection Agency requires a 10 day notification period if asbestos building 
materials that are to be disturbed are more than 50 linear feet or 50 square feet of regulated 
asbestos-containing material. Notification of building demolition, regardless of whether ACM is 
present, to Ohio EPA is required at least 10 working days prior to a planned demolition. 

Category I non-friable ACM such as asphalt roofing were not sampled. According to EPA regulations, 
these materials can be assumed category 1 ACM. In their present, non-friable form they are not 
considered regulated ACM (RACM) by the EPA. They can be left in place during demolition (non-
burning), and in a non-friable form these materials would not be subject to NESHAP waste disposal 
regulations. The demolition contractor must note the quantity of these materials on the EPA 
notification form. If a facility is to be used as a practice burn then all asbestos including category 1 
ACM has to be removed prior to the practice burn.  

Methodology 

The EPA regulations require that the sample location be randomly selected. Suspect asbestos 
building materials were identified and samples of each type were taken from homogeneous areas. 
The number of sampled taken of each surfacing building material was procured according to the “3, 5, 
7 rule”.

Any questions or clarifications, please contact Brian Walker @ (614) 272-8780. 

Hina Environmental Solutions, LLC. 

Brian Walker 
Ohio Asbestos Hazard 
Evaluation Specialist ES35451 
Expires 2/17/2026 



 

 
 
 
 
 
 
 
 
 
 
 
 

Floor Plan and Sample Locations 
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SanAir ID#: 25011858

Project #: 25-2030
Project Name: T&M Assoc
Report Date: 2/24/2025

Analysis Report 
prepared for
Hina Enviromental Solutions, LLC
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Dear Brian Walker,

We at SanAir would like to thank you for the work you recently submitted. The 39 sample(s) were received on 
Monday, February 24, 2025 via UPS. The final report(s) is enclosed for the following sample(s): 1-1, 2-1, 3-1, 4-2, 5-
2, 6-2, 7-3, 8-3, 9-3, 10-4, 11-4, 12-5, 13-5, 14-6, 15-6, 16-6, 17-7, 18-7, 19-6, 20-6, 21-8, 22-8, 23-9, 24-9, 25-6, 26-
6, 27-10, 28-10, 29-11, 30-11, 31-12, 32-12, 33-12, 34-12, 35-12, 36-12, 37-12, 38-13, 39-13, 4-2. 

These results only pertain to this job and should not be used in the interpretation of any other job. This report is only 
complete in its entirety. Refer to the listing below of the pages included in a complete final report.

Sincerely,

Maureen Y. Haley
Asbestos Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

Sample conditions:
- 40 samples in Good condition. 

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com

25-2030Project Number:
1211 Lima StP.O. Number:

Project Name: T&M Assoc

2/20/2025Collected Date:

2/24/2025 10:20:00 AMReceived Date:

2/24/2025 1:39:44 PM

25011858
SanAir ID Number

FINAL REPORT

Hina Enviromental Solutions, LLCName:
Address: 995A Safin Road

Columbus, OH 43204

614-272-8780Phone:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
1-1 / 25011858-001
Pipe Insulation, 1st Floor

Brown
Fibrous

Homogeneous

90% Cellulose 10% Other None Detected

1-1 / 25011858-001
Pipe Insulation, 1st Floor

Grey
Non-Fibrous

Homogeneous

5% Glass 80% Other 15% Chrysotile

2-1 / 25011858-002
Pipe Insulation, 1st Floor

Brown
Fibrous

Homogeneous

90% Cellulose 10% Other None Detected

3-1 / 25011858-003
Pipe Insulation, 1st Floor

Brown
Fibrous

Homogeneous

90% Cellulose 10% Other None Detected

4-2 / 25011858-004
Pipe Joint Insulation, 1st Floor

Grey
Non-Fibrous

Heterogeneous

5% Glass
5% Min. Wool

87% Other 3% Chrysotile

5-2 / 25011858-005
Pipe Joint Insulation, 1st Floor

Not Analyzed

6-2 / 25011858-006
Pipe Joint Insulation, 1st Floor

Not Analyzed

7-3 / 25011858-007
Pipe Insulation, 1st Floor

Grey
Fibrous

Homogeneous

10% Cellulose 40% Other 50% Chrysotile

8-3 / 25011858-008
Pipe Insulation, 1st Floor

Not Analyzed

9-3 / 25011858-009
Pipe Insulation, 1st Floor

Not Analyzed

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
10-4 / 25011858-010
Sheet Flooring, 1st Floor

Red
Non-Fibrous

Homogeneous

75% Other 25% Chrysotile

11-4 / 25011858-011
Sheet Flooring, 1st Floor

Not Analyzed

12-5 / 25011858-012
Sheet Flooring, 1st Floor

White
Non-Fibrous

Homogeneous

75% Other 25% Chrysotile

13-5 / 25011858-013
Sheet Flooring, 1st Floor

Not Analyzed

14-6 / 25011858-014
Acoustical Plaster, 1st Floor

White
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

15-6 / 25011858-015
Acoustical Plaster, 1st Floor

Not Analyzed

16-6 / 25011858-016
Acoustical Plaster, 1st Floor

Not Analyzed

17-7 / 25011858-017
Ceiling Tile, 1st Floor

Grey
Fibrous

Homogeneous

40% Cellulose
10% Glass

50% Other None Detected

18-7 / 25011858-018
Ceiling Tile, 1st Floor

Grey
Fibrous

Homogeneous

40% Cellulose
10% Glass

50% Other None Detected

19-6 / 25011858-019
Acoustical Plaster, 2nd Floor

White
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
20-6 / 25011858-020
Acoustical Plaster, 2nd Floor

Not Analyzed

21-8 / 25011858-021
12x12 Floor Tile/ Mastic, 1st & 
2nd Floor, Floor Tile

Tan
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

21-8 / 25011858-021
12x12 Floor Tile/ Mastic, 1st & 
2nd Floor, Mastic

Black
Non-Fibrous

Homogeneous

96% Other 4% Chrysotile

22-8 / 25011858-022
12x12 Floor Tile/ Mastic, 1st & 
2nd Floor, Floor Tile

Not Analyzed

22-8 / 25011858-022
12x12 Floor Tile/ Mastic, 1st & 
2nd Floor, Mastic

Not Analyzed

23-9 / 25011858-023
Sink Insulation, 2nd Floor

Purple
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

24-9 / 25011858-024
Sink Insulation, 2nd Floor

Not Analyzed

25-6 / 25011858-025
Acoustical Plaster, 3rd Floor

White
Non-Fibrous

Homogeneous

95% Other 5% Chrysotile

26-6 / 25011858-026
Acoustical Plaster, 3rd Floor

Not Analyzed

27-10 / 25011858-027
9x9 Floor Tile/ Mastic, 2nd Floor, 
Floor Tile

Brown
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com

25-2030Project Number:
1211 Lima StP.O. Number:

Project Name: T&M Assoc

2/20/2025Collected Date:

2/24/2025 10:20:00 AMReceived Date:

2/24/2025 1:39:44 PM

25011858
SanAir ID Number

FINAL REPORT

Hina Enviromental Solutions, LLCName:
Address: 995A Safin Road

Columbus, OH 43204

614-272-8780Phone:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
27-10 / 25011858-027
9x9 Floor Tile/ Mastic, 2nd Floor, 
Mastic

Black
Non-Fibrous

Homogeneous

96% Other 4% Chrysotile

28-10 / 25011858-028
9x9 Floor Tile/ Mastic, 2nd Floor, 
Floor Tile

Not Analyzed

28-10 / 25011858-028
9x9 Floor Tile/ Mastic, 2nd Floor, 
Mastic

Not Analyzed

29-11 / 25011858-029
9x9 Floor Tile/ Mastic, 3rd Floor, 
Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

29-11 / 25011858-029
9x9 Floor Tile/ Mastic, 3rd Floor, 
Floor Tile

Tan
Non-Fibrous

Homogeneous

97% Other 3% Chrysotile

29-11 / 25011858-029
9x9 Floor Tile/ Mastic, 3rd Floor, 
Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

30-11 / 25011858-030
9x9 Floor Tile/ Mastic, 3rd Floor, 
Mastic

Tan
Non-Fibrous

Homogeneous

100% Other None Detected

30-11 / 25011858-030
9x9 Floor Tile/ Mastic, 3rd Floor, 
Floor Tile

Not Analyzed

30-11 / 25011858-030
9x9 Floor Tile/ Mastic, 3rd Floor, 
Mastic

Black
Non-Fibrous

Homogeneous

100% Other None Detected

31-12 / 25011858-031
Plaster/ Skim Coat, 1st Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com

25-2030Project Number:
1211 Lima StP.O. Number:

Project Name: T&M Assoc

2/20/2025Collected Date:

2/24/2025 10:20:00 AMReceived Date:

2/24/2025 1:39:44 PM

25011858
SanAir ID Number

FINAL REPORT

Hina Enviromental Solutions, LLCName:
Address: 995A Safin Road

Columbus, OH 43204

614-272-8780Phone:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
31-12 / 25011858-031
Plaster/ Skim Coat, 1st Floor, Skim 
Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

32-12 / 25011858-032
Plaster/ Skim Coat, 1st Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

32-12 / 25011858-032
Plaster/ Skim Coat, 1st Floor, Skim 
Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

33-12 / 25011858-033
Plaster/ Skim Coat, 1st Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

33-12 / 25011858-033
Plaster/ Skim Coat, 1st Floor, Skim 
Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

34-12 / 25011858-034
Plaster/ Skim Coat, 2nd Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

34-12 / 25011858-034
Plaster/ Skim Coat, 2nd Floor, 
Skim Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

35-12 / 25011858-035
Plaster/ Skim Coat, 2nd Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

35-12 / 25011858-035
Plaster/ Skim Coat, 2nd Floor, 
Skim Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

36-12 / 25011858-036
Plaster/ Skim Coat, 3rd Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com

25-2030Project Number:
1211 Lima StP.O. Number:

Project Name: T&M Assoc

2/20/2025Collected Date:

2/24/2025 10:20:00 AMReceived Date:

2/24/2025 1:39:44 PM

25011858
SanAir ID Number

FINAL REPORT

Hina Enviromental Solutions, LLCName:
Address: 995A Safin Road

Columbus, OH 43204

614-272-8780Phone:
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk PLM EPA 600/R-93/116
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
36-12 / 25011858-036
Plaster/ Skim Coat, 3rd Floor, Skim 
Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

37-12 / 25011858-037
Plaster/ Skim Coat, 3rd Floor, 
Plaster

Grey
Non-Fibrous

Heterogeneous

100% Other None Detected

37-12 / 25011858-037
Plaster/ Skim Coat, 3rd Floor, Skim 
Coat

White
Non-Fibrous

Homogeneous

100% Other None Detected

38-13 / 25011858-038
Sink Insulation, 3rd Floor

Black
Non-Fibrous

Homogeneous

98% Other 2% Chrysotile

39-13 / 25011858-039
Sink Insulation, 3rd Floor

Not Analyzed

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com

25-2030Project Number:
1211 Lima StP.O. Number:

Project Name: T&M Assoc

2/20/2025Collected Date:

2/24/2025 10:20:00 AMReceived Date:

2/24/2025 1:39:44 PM

25011858
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Analyst: Farnsworth-Pinkerton, Shoshauna

Asbestos Bulk EPA PLM 400 Point Count
Stereoscopic Components

SanAir ID / Description Appearance % Fibrous % Non-fibrous Asbestos Fibers
4-2 / 25011858-040
Pipe Joint Insulation, 1st Floor

Grey
Non-Fibrous

Heterogeneous

5% Glass
5% Min. Wool

87.25% Other 2.75% Chrysotile

Analyst:

Analysis Date: 2/24/2025 Date: 2/24/2025

Approved Signatory:

11709 Chesterdale Rd., Cincinnati, OH 45246 | 513.438.6006 | Fax: 804.897.1177 | www.SanAir.com | LabReports@SanAir.com
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Disclaimer and Additional Information  

400 Point Count Method EPA 600/R-93/116

EPA – 40 CFR Appendix E to Subpart E of Part 763, Interim Method of the Determination of 
Asbestos in Bulk Insulation Samples 

EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials 

This report is the sole property of the client named on the SanAir Technologies Laboratory, Inc. (SanAir) 
chain-of-custody (COC). Results in the report are confidential information intended only for the use by the 
customer listed on the COC. Neither results nor reports will be discussed with or released to any third party 
without our client's written permission. The final report shall not be reproduced except in full without written 
approval of the laboratory to assure that parts of the report are not taken out of context. This report and any 
information contained within shall not be edited, altered, or modified in any way by any persons or agencies 
receiving, viewing, distributing, or otherwise possessing a copy of this final report. The laboratory reserves the 
right to perform amendments to any finalized report, of which shall supersede and make obsolete any previous 
editions. Such changes, modifications, additions, or deletions shall be effective immediately upon notice 
thereof, which may be given by means including, but not limited to, posting on the SanAir client portal website, 
electronic or conventional mail, or by any other means. The information provided in this report applies only to 
the samples submitted and is relevant only for the date, time, and location of sampling. The accuracy of the 
results is dependent upon the client’s sampling procedure, additions, exclusions, method deviations and 
information provided to the laboratory by the client on the COC. When the client requires samples to be tested 
in a way that deviates from a specific method or condition, all reported results may be affected by the 
deviation. SanAir assumes no responsibility for the sampling procedure and will provide evaluation reports 
based solely on the sample(s) in the condition in which they are received at the laboratory and information 
provided by the client on the COC, such as: project number, project name, collection dates, P.O. number, 
special instructions, samples collected by, sample numbers, sample identifications, sample type, selected 
analysis type, flow rate, total volume or area, and start-stop times that may affect the validity of the results in 
this report. Samples were received in good condition unless otherwise noted. SanAir assumes no 
responsibility or liability for the manner in which the results are used or interpreted. Limit of detection for this 
method is 0.25%. This report does not constitute and shall not be used to claim product, process, system, or 
person certification, approval, or endorsement by NVLAP, NIST, NELAC, AIHA LAP, LLC or any other U.S. 
governmental agencies; all or some tests contained in this report may not be accredited by every local, state, 
and federal regulatory agency. Refer to the SanAir website at www.sanair.com for copies of current 
certificates and scopes of various accreditations, certifications, and licenses or contact the laboratory at 
iaq@sanair.com for inquiries regarding the status or scope of an accreditation or certification.  Samples are 
held for a period of 60 days. 

Asbestos Accreditations, Certifications, and Licenses:
National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 600227-0 
State of Connecticut Department of Public Health Registration Number: PH-0817
State of Rhode Island Department of Health Certification Number: PLM00144, TEM00144 
State of West Virginia Bureau for Public Health Asbestos Laboratory Number: LT000637
Texas Department of State Health Services License Number: 300510

Revision#02, 6/21/2024 
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Disclaimer and Additional Information

This report is the sole property of the client named on the SanAir Technologies Laboratory, Inc. (SanAir) 
chain-of-custody (COC).  Results in the report are confidential information intended only for the use by 
the client named on the COC.  Neither results nor reports will be discussed with or released to any third 
party without our client's written permission to maintain client confidentiality.  The final report cannot 
be reproduced, except in full, without written authorization from SanAir to assure that parts of the 
report are not taken out of context.  This report and any information contained within shall not be 
edited, altered, or modified in any way by any persons or agencies receiving, viewing, distributing, or 
otherwise possessing a copy of this final report.  The laboratory reserves the right to perform 
amendments to any finalized report, of which shall supersede and make obsolete any previous editions.  
Such changes, modifications, additions, or deletions shall be effective immediately upon notice thereof, 
which may be given by means including, but not limited to, posting on the SanAir client portal website, 
electronic or conventional mail, or by any other means.  The information provided in this report applies 
only to the samples submitted in the condition they were received at the laboratory and is relevant only 
for the date, time, and location of sampling.  Samples were received in good condition unless otherwise 
noted on the report.  The accuracy of the results is dependent upon the client’s sampling procedure and 
information provided to the laboratory by the client on the COC, which includes the project name, 
project number, P.O. number, sample collection dates, special instructions, samples collected by, sample 
numbers, sample identifications/location, sample type, selected analysis type, and total area or volume 
that may affect the validity of the results. SanAir assumes no responsibility for the sampling procedure 
and will provide evaluation reports based solely on the sample and information provided by the client. 

SanAir assumes no responsibility or liability for the manner in which results are used or interpreted. This 
report does not constitute and shall not be used to claim product, process, system, or person 
certification, approval, or endorsement by NVLAP, NIST, NELAC, AIHA LAP, LLC or any other agency of the 
U.S. government; all or some tests contained in this report may not be accredited by every local, state, 
and federal regulatory agency.  Refer to the SanAir website at www.sanair.com for copies of current 
certificates and scopes of various accreditations, certifications, and licenses or contact the laboratory at 
iaq@sanair.com for inquiries regarding the status or scope of an accreditation or certification.   

Fibers smaller than 5-microns cannot be seen with this method due to scope limitations. Polarized- light

microscopy is not consistently reliable in detecting asbestos in floor covering and similar non-friable 

organically bound materials. Quantitative transmission electron microscopy is currently the only method 

that can be used to determine if this material can be considered or treated as non-asbestos containing. 

Samples are held for a period of 60 days. 

Asbestos Accreditations, Certifications, and Licenses
National Voluntary Laboratory Accreditation Program (NVLAP) Lab Code 600227-0

State of Connecticut Department of Public Health Registration Number: PH-0817
State of Rhode Island Department of Health, Certification Number: PLM00144, TEM00144
State of West Virginia Bureau for Public Health, Analytical Laboratory Number: LT000637
Texas Department of State Health Services License Number: 300510

Revision#02, 6/21/2024
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Suspicious Materials 
 

RACM  
Yes, No, N/A 

     Acoustical Plaster 
     Boiler Door Insulation 
     Boiler Insulation 
     Boiler Interior Components 
     Breeching Insulation 
     Cementous Mud Insulation 
     Duct Insulation 
     Fire Brick 
     Fire Proofing 
     Heat Exchanger Insulation 
     Heat Shield Light Liner 
     Paper Layers Underneath Wood Flooring 
     Paper Layers Above Ceiling Tiles 
     Pipe Insulation 
     Pipe Joints/Elbows 
     Plaster/Skim Coat 
     Stucco 
     Tank Insulation 
     Textured Ceiling 
     Textured Wall 
     Vermiculite 

Category #1 
Yes, No, N/A 

     Floor Tile 
     Gaskets 
     Packing 
     Roofing (Asphalt, Built-Up, Flashing, Tar Paper) 

 

Category #2 
Yes, No, N/A 

     Carpet Mastic 
     Ceiling Tile  
     Ceiling Tile Mastic 
     Cement panels (black “ebonized” ACM) in electrical fuse panels 
     Chalk Boards 
     Chalk Board Mastic 
     Cloth Fire Curtains 
     Drywall / Compound 
     Electrical Wiring 
     Expansion Joint Caulking 
     Felt Paper 
     Fire Doors 
     Fire-stop Compound 
     Floor Tile Mastic 
     Galvalume 
     Gunite 
     Lab Hood Liner 
     Lab Tops 



     Leveling Compounds 
     Light Weight Concrete 
     Linoleum/Sheet Flooring 
     Mastics (Behind Drywall, Paneling and Other Components) 
     Stair Treads 
     Sink Insulation 
     Transite (Conduit, Duct, Flue, Roofing, Siding, Soffit, Walls, Etc.) 
     Textured Paint 
     Vibration Dampeners 
     Window, Door and Siding Caulking 
     Window Glazing 

 

Miscellaneous Materials 
Yes, No, N/A 

     Auditorium Curtains 
     Fire Blankets 
     Ironing Board Pad 
     Table top pad 
     Welding gloves 
     Welding Apron 

 
Non-Suspect Materials 

 

All metals, Glass, Metal, Rock, Fiberglass, Carpet,  wood, plastic, brick, Ceramic tile, terrazzo 
floors, rubber, foam, and pressed wood.     
 

3-5-7 Rule 
              TYPE OF SUSPECT MATERIAL MINIMUM SAMPLING 

Surfacing Materials 

(Acoustical materials, Plaster, fireproofing) 

< 1,000sf = 3 samples 
< 5,000sf = 5 samples 
>5,000sf = 7 samples 

Thermal System Insulation 

(Pipes, Ducts, Boilers, Tanks) 

3 samples 

Class 11 Materials 

(Drywall, Compound, Skim Coats, Textured 
surfaces) 

< 1,000sf = 3 samples 
< 5,000sf = 5 samples 
>5,000sf = 7 samples 

Miscellaneous Materials 

(Floor Tile, Mastic, Acoustical Panels, 
Roofing) 

 
2 Samples 
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T&M Subcontractor Agreement  
 
 
 
 
 
 
 
 
 
 

 
  



 
 

 

STANDARD SUBCONTRACTOR AGREEMENT  
FOR PROFESSIONAL SERVICES 

(No Prime Agreement) 

T H I S  A G R E E M E N T  is made on DATE by and between T&M ASSOCIATES (hereinafter called “T&M”), a New 
Jersey Corporation, located at T&M  OFFICE  ADDR ESS and SUBCON TRAC TOR’S  NAME having an address at 
SUBCON T RAC TOR’S  ADDRES S,  ADDR ES S2,  CI TY ,  ST,  Z IP  (hereinafter called “SUBCONTRACTOR”).  Hereinafter, 
T&M and the SUBCONTRACTOR may be referred to, individually, as the “Party” and, collectively, as the “Parties”. 

W H E R E A S ,  T&M and the SUBCONTRACTOR desire the SUBCONTRACTOR to perform certain professional services, 
which are further described in the SUBCONTRACTOR’s Proposal for the following project: 

T & M  P r o j e c t  N u m b e r :    
 

P r o j e c t  O w n e r :  
  

(Hereinafter referred to as the “Project Owner”) 
 

P r o j e c t  N a m e :  
  

(Hereinafter referred to as the “Project”) 
 

M a x i m u m  F e e :  
  

 
B r i e f  D e s c r i p t i o n  o f  

W o r k :  

  
 
(Hereinafter referred to as the “Work”) 

W H E R E A S ,  the SUBCONTRACTOR represents that the SUBCONTRACTOR is capable, competent, legally licensed 
and possesses the professional skills and experience to perform said Work in a complete, timely and professional 
manner;  

N O W ,  T H E R E F O R E ,  in consideration of the foregoing and the covenants contained herein and pursuant to all 
federal, state and local laws and ordinances, T&M and SUBCONTRACTOR hereby agree to this Agreement as follows:  

1. RESPONSIBILITIES OF SUBCONTRACTOR 
1.1. SUBCONTRACTOR’S WORK.  The SUBCONTRACTOR shall provide the necessary supervision, labor, 

materials, equipment, tools, work and / or services to perform the agreed upon scope of work in accordance 
with the scope and fees set forth in the SUBCONTRACTOR’s Proposal, attached hereto as EXHIBIT  I  – 
PROPOSAL.   The Proposal is attached hereto for information regarding the scope of services only and shall 
not be considered for any other purposes or vary, supplement, amend, contradict, interpret, or modify the terms 
and conditions of this Agreement, which supersedes the Proposal and all prior negotiations, representations, 
promises, and agreements, whether written or oral. In the event of a conflict or inconsistency or any ambiguity 
between this Standard Subcontractor Agreement and the SUBCONTRACTOR’s proposal, the terms and conditions 
of this Standard Subcontractor Agreement will govern. 

1.2. INDEPENDENT SUBCONTRACTOR. The SUBCONTRACTOR is hereby retained as an independent 
subcontractor. The SUBCONTRACTOR is not an employee or partner of T&M, its affiliates or clients and shall be 
exclusively responsible for the means and methods used in performance of the Work performed under this 
Agreement as well as the means and methods used in the performance of services by its subcontractors, its 
subconsultants, and its agents under this Agreement. 

1.3. LICENSES AND REGISTRATION.  Copies of the SUBCONTRACTOR’s licenses, certifications, and permits to 
perform the Work in the applicable municipality, county and state shall be provided to T&M when returning this 
SUBCONTRACTOR Agreement to T&M for execution. The SUBCONTRACTOR will provide certification that the 
lower-tier subcontractors and / or suppliers have the necessary permits and licenses for the Work proposed. 

1.4. SAFETY.  The SUBCONTRACTOR recognizes the importance of performing the Work in a safe and responsible 
manner to prevent damage, injury or loss to individuals, the environment and the Work, including materials and 
equipment incorporated into the Work or stored on-site or off-site and will comply with all applicable federal, 
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state, and local laws, rules, regulations, and ordinances related to health and safety, including all OSHA 
regulations and guidelines. The SUBCONTRACTOR is solely responsible for its Work, the means, methods, 
techniques, sequences, and procedures of construction selected or used by the SUBCONTRACTOR, for security 
or safety at the Site, and for safety precautions and programs incident to work in progress, including the health 
and safety of its employees, agents, lower-tier subcontractors and subconsultants. 

1.5. WORK AUTHORIZATION.  The Work performed shall commence upon receipt of written authorization from 
T&M to proceed and shall terminate when T&M and the Project Owner review the work and find it satisfactory 
and complete. The SUBCONTRACTOR shall not proceed or be paid for any Work, or portion thereof, unless T&M 
has authorized the Work in writing prior to the SUBCONTRACTOR's performance. 

1.6. STANDARD OF CARE.  The SUBCONTRACTOR shall perform and shall cause its subcontractor(s) to perform all 
of its Work and obligations under this Agreement: (i) in accordance with the terms, conditions and fees set forth 
in this Agreement; and (ii) in a timely and workmanlike manner, on a commercially diligent basis, and in 
accordance with the care and skill ordinarily used by members of the SUBCONTRACTOR’s profession. 

1.7. NO CONFLICT.  The SUBCONTRACTOR shall not engage in any activity, or accept any employment, interest, or 
contribution that would reasonably appear to compromise the SUBCONTRACTOR’s professional judgment with 
respect to this Agreement. 

1.8. COMMUNICATIONS. All of the SUBCONTRACTOR’s communications to or with any and all sub-subcontractor(s) 
or the Project Owner shall only be through, or with the knowledge of, T&M. 

1.9. DELIV ERAB LES.  The SUBCONTRACTOR shall obtain all data and information necessary for the performance of 
the Work hereunder. The SUBCONTRACTOR shall furnish all progress reports, reproductions and other 
information and materials without limitation required by T&M and the Project Owner (the “Deliverables”) in 
connection with T&M’s services to the Project Owner and the SUBCONTRACTOR’s Work pursuant to this 
Agreement. The SUBCONTRACTOR is responsible to see that the Deliverables and Work conform to all applicable 
laws, rules, regulations, codes, ordinances, and special requirements of each municipality, county, and state 
where the Project is located. 

1.10. OWNERSHIP.  Upon completion of the SUBCONTRACTOR’s Work, all Deliverables as well as any and all 
documentation including, without limitation, any and all drawings, specifications, reports, files, and other 
documents and materials prepared by the SUBCONTRACTOR in connection with this Agreement (the “Work 
Product”) shall be transferred to T&M. T&M shall have exclusive ownership of the Deliverables and Work Product 
and shall obtain all common law, statutory and other reserved rights, including copyrights.  

1.11. CONFIDENTIALITY.  The SUBCONTRACTOR shall maintain the confidentiality of information (1) specifically 
designated as confidential by T&M and / or the Project Owner in connection with the Project or (2) that is not 
specifically designated as confidential but could reasonably be deemed to be confidential information of T&M 
or the Project Owner, unless the information becomes public or withholding such information would violate the 
law, create the risk of significant harm to the public, or prevent the SUBCONTRACTOR from establishing a claim 
or defense in an adjudicatory proceeding. The SUBCONTRACTOR shall require of its employees and 
subcontractor(s) similar agreements to maintain the confidentiality of information.  

1.12. DISCREPANCIES.  The SUBCONTRACTOR shall immediately notify T&M of any problem or discrepancy that the 
SUBCONTRACTOR believes to exist with respect to any aspect of the Project or the work provided by T&M.  The 
final decision on all matters remains with T&M. 

1.13. COOPERATION WITH THIRD-PARTY VENDORS.  The SUBCONTRACTOR acknowledges that T&M may, during 
the course of this Agreement, work with one (1) or more other third-party contractors from time to time in 
connection with the Project. The SUBCONTRACTOR shall reasonably cooperate with all such third parties as T&M 
may request from time to time. The SUBCONTRACTOR shall be responsible for the coordination of the Work and 
shall facilitate the exchange of information among the independent professional associate(s) and 
subcontractor(s) employed by T&M, as necessary, for the coordination of their services. 

1.14. T IME IS  OF THE ESSENCE. Time is of the essence in the performance of the Work. The SUBCONTRACTOR shall 
make whatever adjustments, including, without limitation, adjustments to working hours, manpower, and 
equipment, deemed necessary to complete the Work in accordance with the schedule specified in the 
SUBCONTRACTOR’s Proposal. 

1.15. ADDITIONAL WORK. In the event additional work or services are required or the general scope, extent or 
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character of this Agreement is changed materially through no fault of SUBCONTRACTOR, SUBCONTRACTOR may 
be requested to provide additional work on the Project.  Performance of such additional work must be expressly 
authorized in writing by T&M prior to the commencement of any additional work, and the SUBCONTRACTOR shall 
provide a complete description of the additional scope of work which is not included within the scope of the 
SUBCONTRACTOR’s Proposal. T&M’s prior written authorization shall be a condition precedent to the 
SUBCONTRACTOR’s right to receive payment for any additional work. Additional work will be paid in the form of 
a change order and payment will be made in the method and manner specified in SECTION 3  – PAYMENT TO 
SUBCONTRACTOR. 

2. RESPONSIBILITIES OF T&M 
2.1. PROJECT INFORMATION. Where available, T&M will provide Project criteria and information that are pertinent 

to the performance of the SUBCONTRACTOR’s Work, including design objectives, constraints, space capacity and 
performance requirements, flexibility and expandability, and any budgetary limitations, in addition to any 
drawings, specifications, schedules, interpretations, data or any other information prepared by T&M that are 
pertinent to the performance of the SUBCONTRACTOR’s Work. T&M will also furnish copies of design and 
construction standards that the Project Owner and T&M will require to be included in drawings and specifications 
to be furnished by the SUBCONTRACTOR under this Agreement, where applicable.  

2.2. PROPERTY ACCESS.  T&M will arrange for access for the SUBCONTRACTOR to enter upon public or private 
property, as required, in order for the SUBCONTRACTOR to perform the Work under this Agreement. 

2.3. INTERPRETATION OF DOCU MENTS.  T&M will consult with the SUBCONTRACTOR before issuing any 
interpretations or clarifications of document furnished by the SUBCONTRACTOR and obtain written consent from 
the SUBCONTRACTOR before acting upon shop drawing samples or other submittals of the contractor(s) or upon 
work directive changes or change orders affecting the Work and services provided under this Agreement.  

3. PAYMENT TO SUBCONTRACTOR 
3.1. MAX IMUM FEE.  The maximum fee to be paid to the SUBCONTRACTOR for work performed pursuant to this 

Agreement is $ $$$$$.  Any change to the scope of work or this maximum fee must be approved in writing in 
advance by T&M. T&M’s prior written authorization shall be a condition precedent to the SUBCONTRACTOR’s 
right to receive payment for any phase of work or any additional work. 

3.2. MONTHLY INVOICES. The SUBCONTRACTOR shall submit monthly statements or invoices for the professional 
work provided and for reimbursable expenses incurred, if any, in connection with the Work performed under this 
Agreement.  When compensation is based upon lump sum, fixed fee, or a percentage of construction costs, the 
statements will be based upon the SUBCONTRACTOR’s estimate of the proportion of total Work actually 
completed at the time of billing with the understanding that reimbursable expenses are included in the lump 
sum price.  

3.3. PAYMENT.  T&M shall bill Project Owner monthly on account of (or at the completion of) SUBCONTRACTOR’s 
Work and shall pay SUBCONTRACTOR within thirty (30) days of the date T&M receives payment from the Project 
Owner on account thereof. It is intended that payments to SUBCONTRACTOR will be made after T&M is paid by 
Project Owner and that T&M shall exert reasonable and diligent efforts to collect payment of monthly invoices 
from Project Owner when due. It is understood and agreed that payment from the Project Owner to T&M is a 
condition precedent for payment to the SUBCONTRACTOR by T&M. 

3.4. REIMBURSAB LE EXPENSES.  If included in the SUBCONTRACTOR’s Proposal, T&M shall pay the 
SUBCONTRACTOR the actual cost of Reimbursable Expenses incurred by the SUBCONTRACTOR in connection 
with its Work.   

3.5. REQUIRED FORMS.  The SUBCONTRACTOR must submit proper Insurance Certificates and IRS Form W-9 before 
any payment will be made by T&M under this Agreement. 

4. INSURANCE AND INDEMNIFICATION 
4.1. INSURANCE. The SUBCONTRACTOR shall procure and maintain, at its own expense, insurance of the kinds and 

in amounts as set forth in EXHIBIT I I  – MINIMUM INSURANCE REQUIREMENTS attached hereto. Before 
commencing the Work, the SUBCONTRACTOR shall furnish, to T&M, certificates showing compliance with these 
requirements, naming T&M and the Project Owner as additional insureds as required in EXHIBIT I I  –  
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MINIMUM INSURANCE REQUIREMENTS and shall not cancel or decrease any such insurance coverage 
without thirty (30) days prior written notice to T&M. The SUBCONTRACTOR expressly understands and agrees 
that any insurance protection required by this Agreement shall in no way limit the SUBCONTRACTOR’s obligations 
assumed in this Agreement, and shall not be construed to relieve the SUBCONTRACTOR from any liability in 
excess of such coverage, nor shall it preclude T&M from taking such other actions as are available to it under 
any other provisions of this Agreement or otherwise in law.  The insurance coverage provided under this 
Agreement shall be primary and non-contributory. 

4.2. WAIV ER OF  SUBROGATION. The SUBCONTRACTOR waives all rights, and shall cause its insurers to waive all 
rights of subrogation, against the Project Owner, T&M, and their respective subconsultants, subcontractors, 
employees and agents for any and all damages caused by fire or other causes of loss to the extent covered by 
insurance set forth in EXHIBIT III – MINIMUM INSURANCE REQUIREMENTS. The SUBCONTRACTOR shall require 
similar waivers in favor of the Parties enumerated herein from its subcontractor(s) and subconsultant(s) and 
their insurers. This waiver shall be effective as to a person or entity (1) even though that person of entity would 
otherwise have a duty of indemnification, contractual or otherwise, (2) even though that person or entity did not 
pay the insurance premium directly or indirectly, or (3) whether or not the person or entity had an insurable 
interest in the damaged property. 

4.3. SUBCONTRACTS. The SUBCONTRACTOR shall cause its subcontractors and subconsultants to maintain 
insurance meeting the requirements of this Agreement, including but not limited to the limits required in this 
Agreement.  

4.4. INDEMNIF ICATION.  To the fullest extent permitted by law, the SUBCONTRACTOR shall indemnify, defend and 
hold harmless T&M and the Project Owner and their respective officers, agents and employees from and against 
all claims, demands, liabilities, suits, losses, costs, and expenses of any kind which: a.) result from or are alleged 
to result from or arise out of the performance or non-performance of the Work  or the Agreement and b.) are 
attributable to bodily injury, sickness, disease, disability, or death, or to damage or destruction of property, 
including the loss of use thereof. It is understood and agreed that this obligation is a broad form indemnification 
agreement requiring indemnification and assumption of defenses based upon claims, demands, liability, suits, 
losses, cost or expenses resulting from or arising out of performance or non-performance of the Work or the 
Agreement. Neither the indemnification nor the assumption of the defense obligation is dependent on the fault 
of the SUBCONTRACTOR. 

4.5. SURV IVAL OF SECTION.  This Section of the Agreement shall survive termination, expiration or completion of 
the performance of the other terms of this Agreement.  If the SUBCONTRACTOR fails to provide an insurance 
certificate establishing compliance with this provision, T&M may void this Agreement without penalty.   

5. TERMINATION 
TERMINATION.  This Agreement may be terminated by T&M upon ten (10) days prior written notice with or without cause. 
If T&M terminates this Agreement without cause and due to no fault whatsoever by the SUBCONTRACTOR, T&M shall 
only be responsible for payments due the SUBCONTRACTOR for any Work rendered through such date of termination, 
which is deemed to be satisfactory by T&M and / or the Project Owner.  If termination is due to in whole or in part by the 
SUBCONTRACTOR, the SUBCONTRACTOR will be held responsible for any additional costs incurred as a result of having 
to retain the services of another SUBCONTRACTOR to complete the work under this Agreement. In the event of any 
termination, whether for cause or convenience, the SUBCONTRACTOR shall furnish all Work Product and Deliverables as 
well as any other documents, materials or information prepared by the SUBCONTRACTOR under this Agreement to T&M 
within ten (10) days after termination. 

6. MISCELLANEOUS 
6.1 FORCE MAJEURE. T&M is not responsible for delays caused by factors beyond T&M’s reasonable control, 

including, but not limited to, delays due to strikes, lockouts, work slowdowns or stoppages, accidents, acts of 
God, failure of any governmental or other regulatory authority to act in a timely manner, failure of the Project 
Owner and / or the SUBCONTRACTOR to furnish timely information or to provide review comments promptly or 
delays caused by faulty performance by the SUBCONTRACTOR or its subcontractors or sub-subcontractors at any 
level. 

6.2 CONSEQUENTIAL DAMAGES. In no event shall T&M be liable in contract, tort, strict liability or otherwise for 
any incidental, special, indirect, consequential, punitive or exemplary damages, including, but not limited to, loss 
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caused by delay, commercial loss, or lost profits or revenues or opportunities arising from or in connection with 
this Agreement, the Work, or the Project. 

6.3 LIENS. SUBCONTRACTOR will promptly pay for all work, services, labor, materials, and equipment used or 
employed by SUBCONTRACTOR in the WORK, and will maintain all materials, equipment, structures, buildings, 
and premises free and clear of mechanic's or other liens. SUBCONTRACTOR will, upon completion of the WORK 
and before final payment is due, furnish to T&M, on a form T&M may require, with reasonable evidence that all 
services, labor, materials, and equipment have been paid in full. 

6.4 ASSIGNMENT.  Neither Party shall assign or transfer their interest in the Agreement without the written consent 
of the other Party, which said consent shall not be unreasonably withheld. The covenants and agreements 
contained herein shall apply to and be binding upon the Parties hereto and upon their respective assigns and 
successors. Nothing herein shall be construed as creating any personal liability on the part of any employee, 
officer or agent of T&M, nor shall it be construed as giving any rights or benefits hereunder to anyone other than 
T&M or SUBCONTRACTOR. The SUBCONTRACTOR shall not assign, transfer, subcontract or delegate its rights, 
duties or obligations under this Agreement without the written consent of T&M. 

6.5 MAINTENANCE OF DOCUMENTS.  The SUBCONTRACTOR shall maintain its notes and Project data on file for a 
period of ten (10) years in legible form and make copies of these documents available to T&M upon request.  

6.6 GOVERNING LAW. The laws of the State in which the Project is located will govern the validity of this 
Agreement, its interpretation and performance. Any litigation arising in any way from this Agreement shall be 
brought in the State or Federal Courts of such State. 

6.7 DISPUTE RESOLU TION.  The SUBCONTRACTOR and T&M agree that they shall submit any and all unsettled 
claims, counterclaims, and other unresolved disputes to non-binding mediation, where each party shall pay its 
own costs and fifty percent (50%) of the mediator’s fees. 

6.8 NOTICES. All notices required or permitted hereunder shall be in writing addressed to the respective Parties as 
set forth herein, unless another address shall have been designated, and shall be delivered by hand or by 
registered or certified mail, postage prepaid.  

6.9 SEV ERABIL ITY .  If any provision contained herein is held to be unenforceable by a court of law or equity, this 
Agreement shall be construed as if such provision did not exist and the unenforceability of such a provision shall 
not be held to render any other provision of this Agreement unenforceable.  

6.10 SURV IVAL.  All express representations, indemnifications or limitations of liability made in or given in this 
Agreement will survive the completion of all work of the SUBCONTRACTOR under this Agreement or the 
termination of this Agreement for any reason.  

6.11 EX ECUTION.  This Agreement may be executed in one or more counterparts, each of which shall be deemed an 
original, but all of which, taken together, shall constitute one and the same agreement. Execution and delivery 
of this Agreement may be evidenced by e-mail or facsimile transmission.  

6.12 ENTIRE AGREEMENT. This Agreement [consisting of the Exhibits, and the terms and conditions of this 
Subcontractor Agreement] comprise the final and complete agreement between the SUBCONTRACTOR and T&M. 
It supersedes all prior or contemporaneous communications, representations, or Agreements, whether oral or 
written, relating to the subject matter of this Agreement. Execution of this Agreement signifies that each party 
has read the document thoroughly, has had the opportunity to have questions explained by independent counsel 
and is satisfied with the terms and conditions. Amendments to this Agreement shall not be binding unless made 
in writing and signed by both T&M and the SUBCONTRACTOR.  

6.13 EX HIB ITS .  The following Exhibits are incorporated herein by reference and form an integral part of this 
Agreement. 

 
EXHIBIT I  – PROPOSAL 

EXHIBIT I I  –  MINIMUM INSURANCE REQUIREMENTS 
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THE PARTIES HERETO have made and executed this Agreement and agree to be bound by the terms and conditions 
stated herein, as of the day and year first written above. 

T & M  A S S O C I A T E S   S U B C O N T R A C T O R ’ S  N A M E  
 
B y :  

   
B y :  

 

 
N a m e :  

 
 

  
N a m e :  

 

 
T i t l e :  

 
 

  
T i t l e :  

 

 
D a t e :  

   
D a t e :  
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E X H I B I T  I  
P R O P O S A L  

 
 
 
 
 
 
 
 
 
 
 

{ A T T A C H }  
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E X H I B I T  I I  
M I N I M U M  I N S U R A N C E  R E Q U I R M E N T S  

 
1. Coverage and Minimum Limits: 

  
A. Commercial General Liability 

  

  
Each Occurrence 

  
$1,000,000 

  
Aggregate 

  
$2,000,000 

    
 B. Comprehensive Automobile Liability  

(including owner, non-owned, and hired) 
  

  
Combined Single Limit 

  
$1,000,000 

    
 C. Worker’s Compensation and Employer’s Liability   

  
Worker’s Compensation 

  
As required by Law 

  
Employer’s Liability 

  
$1,000,000 Each Accident 

    
 
2. Coverage shall be maintained for ten (10) years after substantial completion of the Project. The 

SUBCONTRACTOR shall not begin Services until evidence of insurance is provided to T&M. 
 
3. T&M Associates and the Project Owner shall be named Additional Insureds for A, B, and C above. 
 
4. SUBCONTRACTOR shall provide copies of policies for review. 

 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 
 
 
 
 
 
 
 
 
 

Attachment D 
 
 

Bid Sheet 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
BID SHEET 

 
Asbestos-Containing Materials (ACM) Abatement at 

 Former Hardin Hills Health Center Property  
1211 West Lima Street, Kenton, Ohio 43326 

 
 
 

Total Bid Amount for ACM Abatement 
$ 

Duration (Start to Finish) in Months 
 

 
 
Comments: 

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________ 

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________ 

__________________________________________________________________________________________________________________

__________________________________________________________________________________________________________________ 

 

 
 
Name of Company: __________________________________________________________________________ 
 
Address: ______________________________________________________________________________________ 
 
Phone: _____________________________________    Email: _________________________________________  
 
Authorized Contact Person: _________________________________________________________________ 
 
Authorized Signature: _______________________________________________________________________ 
 
Date: _______________________________________ 
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